STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 06/ 05/ 02
CONTRACT NUMBER 06- 458804
LOCATI ON 06- FRE- 145-36. 1

I N FRESNO COUNTY NEAR KERVAN AT
BELMONT AVENUE

I NSTALL SI GNAL AND LI GHTI NG

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HB1 0
NUMBER OF BI DDERS 1 ENG NEERS EST 155, 000. 00 AMOUNT OVER 30, 995. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 185, 995. 00 1 A C ELECTRI C COVPANY

P O BOX 6060
FRESNO CA 93703

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
06/ 06/ 02
CONTRACT CODE 'C '
12 CONTRACT | TEMS

FEDERAL Al D ACST- P145- (024) E
PH- P145- (024) E

TOTAL NUMBER OF WORKI NG DAYS 35
PERCENT OVER EST 20. 00

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

559 233-2208
00099849

FAX 559 233-6849



06- 458804 Bl D245

06- FRE- 145 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 05/ 02 06/ 06/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ANATA DI RECTI ONAL BORI NG DI RECTI ONAL BORI NG
1990 SHAW STE 1A
CLOVIS CA 93611

AUSTI N ENTERPRI SES SI GNS, TRAFFI C CONTROL AND CHANGEABLE MESSAGE S| GNS
1536 CALLOMAY DRI VE
BAKERSFI ELD CA 93312

BAYWOOD ENVI RONVENTAL SERVI CES POLLUTI ON CONTROL
7 MOUNT LASSEN DRI VE STE A257
SAN RAFAEL CA 94903

H AND K CONCRETE CUTTI NG CONCRETE AND ASPHALT DEMOLI TI ON
P O BOX 418

CLOVIS CA 93611

PATCH MASTERS ASPHALT CONCRETE DI KES

2490 E ELM

FRESNO CA 93706

SAFETY STRI PI NG SERVI CE | NC STRI PI NG
GOSHEN CA 93227

TRAFFI C LOOP AND CRACKFI LLI NG LOOPS
946 S EMERALD ST
ANAHEI M CA 92804



06- 458804 Bl D245

06- FRE- 145 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
06/ 05/ 02 06/ 06/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 476. 00* 1, 476. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 9, 150. 00* 9, 150. 00
3 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 150. 00* 6, 150. 00
4 150710 REMOVE TRAFFI C STRI PE M 32 6. 00 192. 00
5 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 19 27.00 513. 00
6 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 4 92. 00 368. 00
7 390101 ASPHALT CONCRETE TONN 20 800. 00 16, 000. 00
8 566011 ROADSI DE SI GN - ONE POST EA 4 326. 00 1, 304. 00
9 (S) 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 7 160. 00 1, 120. 00
METHOD)
10 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 67 66. 00 4,422.00
11 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 150 4.00 600. 00
(BROKEN 1.83 M- 0.30 M
12 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 144, 700. 00* 144, 700. 00

TOTAL 185, 995. 00



